Bruhath Bangalore Mahanagara Palike

Financial Bid Comparative Statement

Tender Notification No: EE/RRND/Tend/11/2020-21 Date: 20.02.2021

Indet No: BBMP/2020-21/RD/WORK_INDENT46975

Name of Work: Comprehensive development of Roads and Drains in near KK Apartments and Pipeline road surrounding areas in ward no 16 Jalahalli

Sl No	Item Name	Unit	Estimate Quantity	As per PWD SR 2018-19		Rates quoted by Manoj Naik B M		Rates quoted by Raghunath B P		Rates quoted by S SANTHOSH KUMAR		Rates quoted by T CHANDRASHEKHAR REDDY	
				Estimate Rate	Total Amount	Rate	Total Amount	Rate	Total Amount	Rate	Total Amount	Rate	Total Amount
1	Removing and refixing stone slabs of drains and pointing in CM (1:3) Complete as per the Direction of	Sqm	1067.04	111.30	118761.55	102.12	108966.12	111.30	118761.55	120.00	128044.80	122.00	130178.88
2	Earthwork excavation by manual means in ordinary soil involving an average horizontal throw upto 2	Cum	321.84	233.20	75053.09	213.96	68860.89	233.20	75053.09	251.00	80781.84	256.00	82391.04
3	Providing & laying precast drain cover slab of 100 mm thickness in CM 1:3 including cost of all	Sqm	447.12	2337.00	1044919.44	2144.20	958714.70	2337.00	1044919.44	2512.00	1123165.44	2565.00	1146862.80
4	Providing & laying precast drain cover slab of 250 mm thickness in CM 1:3 including cost of all	Sqm	5.00	5418.00	27090.00	4971.02	24855.10	5418.00	27090.00	5824.00	29120.00	5946.00	29730.00
5	Providing and fixing pre cast solid concrete kerb stones of size 450x150x500 mm made out of CC	nos	736.00	467.46	344050.56	428.89	315663.04	467.46	344050.56	503.00	370208.00	513.00	377568.00
6	Providing and applying spray painting (excluding priming coat) over concrete / masonry /	Sqm	496.80	58.30	28963.44	53.49	26573.83	58.30	28963.44	63.00	31298.40	64.00	31795.20
7	Painting two coats after filling the surface with synthetic enamel paint in approved shades on new	Sqm	496.80	84.80	42128.64	77.80	38651.04	84.80	42128.64	91.00	45208.80	93.00	46202.40
	Total Summary Amount			**1680966.72**		**1542284.73**		**1680966.72**		**1807827.28**		**1844728.32**	
	% when compared to Amount (PWD SR 2018-19) as per sanctioned estimate.					**-8.25**		**0.00**		**7.55**		**9.74**	
	Remarks					**L1**		**L2**		**L3**		**L4**	

Executive Engineer
Rajarajeshwari nagar Division
BBMP

Scanned with CamScanner